DEPARTMENT OF TRANSPORTATI ON

DATE: 3/12/2003

PAGE: 1
OLYMPI A, WASHI NGTON 98504 DOT RGGB03
BI D OPENI NG FORM -
SR 9
SR 96 VIC TO SR 204 VIC
PAVI NG
02A036
Bl DDERS AND BI DS LOCATI ON:  SNOHOM SH
Bl DDER Bl DDER BI D OPENI NG DATE: 04/ 09/ 2003
TOTAL TOTAL PRQJECT ESTI MATE:
Bl DDER Bl DDER APPARENT 3 LOW Bl DDERS
TOTAL TOTAL
Bl DDER Bl DDER
TOTAL TOTAL
QUANTI TY DESCRI PTI ON ITEME| UNN'T PRICE | UNIT PRICE | UNIT PRICE
LUMP SUM MOBI LI ZATI ON 1
0.33 ACRE CLEARI NG AND GRUBBI NG 2
LUMP SUM REMOVAL OF STRUCTURE AND OBSTRUCTI| 3
390 L.F. REMOVI NG ASPHALT CONC. CURB 4
2000 L.F. REMOVI NG GUARDRAI L 5
23 EACH REMOVI NG GUARDRAI L ANCHOR 6
LUMP SUM REMOVI NG M SCELLANEOUS TRAFFIC I TE 7
1299 S. V. REMOVI NG ASPHALT CONC. FROM BRIDG 8
700 S. Y. REMOVI NG ASPHALT CONC. FROM BRIDG 9
820 S. V. REMOVI NG ASPHALT CONC. FROM BRIDG 10
72 S.Y. REMOVI NG ASPHALT CONC. FROM BRI DG 11
272 S. Y. REMOVI NG ASPHALT CONC. FROM BRI DG 12
228 C. Y. ROADWAY EXCAVATI ON | NCL. HAUL 13
340 S. V. PAVEVENT REPAI R EXCAVATION INCL. H 14
370 TON GRAVEL BORROW | NCL. HAUL 15
182 C. V. EMBANKVENT COVPACTI ON 16
2 EACH GRATE | NLET TYPE 1 17
1 EACH CATCH BASI N TYPE 1 18
1 EACH CATCH BASIN TYPE 2 48 IN. DI AM 19
304 L.F. TESTI NG STORM SEWER Pl PE 20
334 L.F. PLAI N CONC. STORM SEVER PIPE 12 IN 21
LUMP SUM EXPANSI ON JO NT MODI FI CATION - BR 22
LUMP SUM EXPANSI ON JO NT MODI FI CATION - BR 23
LUMP SUM EXPANSI ON JO NT MODI FI CATION - BR 24
15000 EST. BRI DGE DECK REPAI R 25
3250 TON CRUSHED SURFACI NG BASE COURSE 26
32020 EST. ANTI - STRI PPI NG ADDI TI VE 27
24000 EST. CRACK SEALI NG 28
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Bl D OPENI NG FORM

SR 9
SR 96 VIC TO SR 204 VIC
PAVI NG
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QUANTI TY DESCRI PTI ON | TEM: | UNIT PRI CE UNI T PRI CE UNI T PRI CE
7520 S.. PLANI NG Bl TUM NOUS PAVEMENT 29
7230 TON ASPHALT CONC. FOR PRELEVELI NG CL. 30
110 TON ASPHALT CONC. FOR PAVEMENT REPAI R 31
22150 TON ASPHALT CONC. PAVEMENT CL. SUPERPA| 32
2530 TON ASPHALT CONC. PAVEMENT CL. G PG 54 33
32190 CALC JOB M X COWPLI ANCE PRI CE ADJUSTMEN 34
9800 CALC COVPACTI ON PRI CE ADJUSTMENT 35
387 L. F. LONG TUDI NAL JO NT SEAL 36
30 DAY ESC LEAD 37
0. 23 ACRE EROSI ON CONTROL SEEDI NG, FERTI LI Z| 38
32 L. F. CHECK DAM 39
16 EACH I NLET PROTECTI ON 40
480 L. F. WATTLE 41
6000 EST. EROSI ON WATER POLLUTI ON CONTROL 42
230 L. F. CEMENT CONC. BARRI ER CURB AND GUTT| 43
3845 L. F. BEAM GUARDRAI L TYPE 1 44
1090 L. F. BEAM GUARDRAI L TYPE THRI E BEAM 45
8 EACH BEAM GUARDRAI L TRANSI TI ON SECTI ON 46
8 EACH BEAM GUARDRAI L TRANSI TI ON SECTI ON 47
5 EACH BEAM GUARDRAI L TRANSI TI ON SECTI ON 48
3 EACH BEAM GUARDRAI L TRANSI TI ON SECTI ON 49
4 EACH BEAM GUARDRAI L FLARED TERM NAL 50
14 EACH BEAM GUARDRAI L NON- FLARED TERM NAL| 51
426 L. F. BEAM GUARDRAI L BURI ED TERM NAL TYP| 52
50 L. F. REMOVI NG AND RESETTI NG BEAM GUARDR| 53
380 L.F. RAI SI NG EXI STI NG BEAM GUARDRAI L 54
650 L. F. LOVERI NG EXI STI NG BEAM GUARDRAI L 55
6 EACH CONCRETE BARRI ER ANCHOR PI' N 56
5000 EST. REPAI R | MPACT ATTENUATOR 57
1 EACH TRUCK MOUNTED | MPACT ATTENUATOR 58
684 HR OPERATI ON OF TRUCK MOUNTED | MPACT 59
272 EACH FLEXI BLE GUI DE POST 60
139750 L.F. PAI NT LI NE 61
7300 L.F. PLASTI C W DE LI NE 62
4270 S. F. PLASTI C CROSSWALK LI NE 63
730 L. F. PLASTI C STOP LI NE 64
63 EACH PLASTI C TRAFFI C ARROW 65
77 EACH PLASTI C DRAI NAGE MARKI NG 66
0. 54 HUND RAI SED PAVEMENT MARKER TYPE 1 67
11. 4 HUND RAI SED PAVEMENT MARKER TYPE 2 68
105980 L. F. TEMPORARY PAVEMENT MARKI NG 69
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QUANTI TY DESCRI PTI ON | TEM: | UNIT PRI CE UNI T PRI CE UNI T PRI CE
LUMP SUM PERMANENT SI GNI NG 70
LUMP SUM TRAFFI C SI GNAL DI SPLAY AND DETECT| 71
LUMP SUM TRAFFI C SI GNAL CONTROL SYSTEM 56T| 72
LUMP SUM TRAFFI C SI GNAL SYSTEM MODI FI CATIQ 73
LUMP SUM TRAFFI C SI GNAL SYSTEM MODI FI CATIQ 74
LUMP SUM TRAFFI C SI GNAL SYSTEM MODI FI CATIQ 75
300 L. F. DI RECTI ONAL BORI NG 76
2 EACH PORTABLE CHANGEABLE MESSAGE SI GN 77
1620 HR OPERATI ON OF PORTABLE CHANGEABLE M 78
LUMP SUM TEMPORARY TRAFFI C CONTROL DEVI CES 79
240 HR CONTRACTOR PI LOTED TRAFFI C CONTROL| 80
2280 HR TRAFFI C CONTROL LABOR 81
90 DAY TRAFFI C CONTROL VEHI CLE 82
720 HR TRAFFI C CONTROL SUPERVI SOR 83
752 S. F. CONSTRUCTI ON SI GNS CLASS A 84
221 C. Y. STRUCTURE EXCAVATI ON CLASS B | NCL. 85
1270 S. F. SHORI NG OR EXTRA EXCAVATI ON CLASS 86
56 C. Y. CONTROLLED DENSI TY FI LL 87
LUMP SUM ROADWAY SURVEYI NG 88
3 EACH ADJUST MONUMENT CASE AND COVER 89
570 L. F. CONSTRUCTI ON FENCE 90
144 S.Y. CEMENT CONC. S| DEWALK 91
6 EACH ASPHALT CONC. SI DEWALK RAMP 92
1 EACH CONNECTI ON TO DRAI NAGE STRUCTURE 93
6 EACH ADJUST CATCH BASI N 94
1 EACH LOCKI NG SOLI D METAL COVER AND FRAM 95
200 HR TRAI NI NG 96
5000 EST. ROADSI DE CLEANUP 97
5 EST. REI MBURSEMENT FOR THI RD PARTY DAMA| 98
-1 CALC M NOR CHANGE 99
LUMP SUM SPCC PLAN 100




